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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
Solicitation Number DACW21-03-B-0009, Maintenance Dredging – Savannah Harbor, Station 0+000 – 112+500 
and Sediment Basin, Station 0+000 – 13+000, is hereby amended as follows: 
 
A. CONTRACT CHANGES: 
 
The Bid Opening Date of 18 Dec 2003, identified in Block 13A of Standard Form 1442, is hereby extended to 30 
Dec 2003 at 2:00 P.M. 
 
Section 00010 – Solicitation Contract Form 
 
0002AA is revised as follows: 

 
The estimated quantity has increased by 99,800 CY from 44,700 CY to 144,500 CY. 

 
0002AB is revised as follows: 
 

The estimated quantity has increased by 49,600 CY from 13,400 CY to 63,000 CY. 
 
The description has changed from All over 44,700 Cubic Yards to All over 144,500 Cubic Yards. 

 
0003 is revised as follows: 
 
 The estimated quantity, unit, unit price, and amount columns have been deleted. 
 
0003AA is revised as follows: 
 

The estimated quantity has increased by 5,600 CY from 123,400 CY to 129,000 CY. 
 
0003AB is revised as follows: 
 

The estimated quantity has increased by 105,700 CY from 23,200 CY to 128,900 CY. 
 

The description has changed from All over 123,400 Cubic Yards to All over 129,000 Cubic Yards. 
 
0004AA is revised as follows: 
 

The estimated quantity has decreased by 11,200 CY from 190,200 CY to 179,000 CY. 
 
0004AB is revised as follows: 
 

The estimated quantity has increased by 11,200 CY from 704,800 CY to 716,000 CY. 
 

The description has changed from All over 190,000 Cubic Yards to All over 179,000 Cubic Yards. 
 
0005AA is revised as follows: 
 

The estimated quantity has decreased by 400 CY from 25,500 CY to 25,100 CY. 
 
0005AB is revised as follows: 
 

The estimated quantity has decreased by 1,000 CY from 4,500 CY to 3,500 CY. 
 

The description has changed from All over 25,500 Cubic Yards to All over 25,100 Cubic Yards. 
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0006AA is revised as follows: 
 

The estimated quantity has increased by 220,200 CY from 332,300 CY to 552,500 CY. 
 
0006AB is revised as follows: 
 

The estimated quantity has increased by 111,300 CY from 140,400 CY to 251,700 CY. 
 

The description has changed from All over 332,300 Cubic Yards to All over 552,500 Cubic Yards. 
 
0007AA is revised as follows: 
 

The estimated quantity has increased by 31,000 CY from 74,800 CY to 105,800 CY. 
 
0007AB is revised as follows: 

 
The estimated quantity has increased by 16,600 CY from 13,200 CY to 29,800 CY. 
 
The description has changed from All over 74,800 Cubic Yards to All over 105,800 Cubic Yards. 

 
0008 is revised as follows: 
 
 The quantity column has been deleted. 
 
0008AA is revised as follows: 
 
 The estimated quantity has increased by 193,800 CY from 60,600 CY to 254,400 CY. 
 
0008AB is revised as follows: 
 

The estimated quantity has increased by 51,000 CY from 21,100 CY to 72,100 CY. 
 
 The description has changed from All over 60,600 Cubic Yards to All over 254,400 Cubic Yards. 
 
0009AA is revised as follows: 
 
 The estimated quantity has increased by 154,700 CY from 255,300 CY to 410,000 CY. 
 
0009AB is revised as follows: 
 
 The estimated quantity has increased by 45,100 CY from 77,700 CY to 122,800 CY. 
 
 The description has changed from All over 255,300 Cubic Yards to All over 410,000 Cubic Yards. 
 
0009BB is revised as follows: 
 
 The estimated quantity has decreased by 2,250 LF from 2,500 LF to 250 LF. 
 
0010AA is revised as follows: 
 
 The estimated quantity has decreased by 92,100 CY from 219,400 CY to 127,300 CY. 
 
0010AB is revised as follows: 
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 The estimated quantity has decreased by 20,000 CY from 52,000 CY to 32,000 CY. 
 
 The description has changed from All over 219,400 Cubic Yards to All over 127,300 Cubic Yards. 
 
0011AA is revised as follows: 
 
 The estimated quantity has decreased by 46,500 CY from 61,000 CY to 14,500 CY. 
 
0011AB is revised as follows: 
 
 The estimated quantity has decreased by 9,300 CY from 15,000 CY to 5,700 CY. 
 
 The description has changed from All over 61,000 Cubic Yards to All over 14,500 Cubic Yards. 
 
0012AA is revised as follows: 
 
 The estimated quantity has decreased by 337,500 CY from 637,500 CY to 300,000 CY. 
 
0012AB is revised as follows: 
 
 The estimated quantity has increased by 337,500 CY from 862,500 CY to 1,200,000 CY. 
 
 The description has changed from All over 637,500 Cubic Yards to All over 300,000 Cubic Yards. 
 
0014AA is revised as follows: 
 

The estimated quantity has decreased by 68,700 CY from 189,000 CY to 120,300 CY. 
 

The description has changed from First 189,000 Cubic Yards – Production Dredging to First 120,300 Cubic 
Yards - Production Dredging.  

 
0014AB is revised as follows: 
 
 The estimated quantity has decreased by 194,300 CY from 226,000 CY to 31,700 CY. 
 
 The description has changed from All over 189,000 Cubic Yards to All over 120,300 Cubic Yards. 
 
B. TECHNICAL SPECIFICATION CHANGES: 
 
The revised sections listed below (Revised by Amendment No. 0002) are hereby added to and made a part of the 
solicitation.  Revised or added information is underlined and deleted information is struck out.  Revisions can be 
located in the appropriate volume of specifications by searching for an asterisk and amendment number (i.e., *1). 
 
Revised Sections 
 
01502 
02100 
 
C. CONTRACT DRAWINGS: 
 
Sheets 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 12A, 12B, 12C, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 37, and 38 with revision 1 
dated 8 December 2003 are hereby added to and made a part of the contract drawings. 
 
D. CLARIFICATIONS TO CONTRACTOR PRE-BID QUESTIONS/ANSWERS: 
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1. Pages 3 and 4 of 149 – Bid Form 
 

Bid Item 0002 – Total Bid Quantity     58,100 cy 
 
Section 02100-13 – Estimated Dredging Quantities shows Bid Item 0002 54,100 cy 
 
Which is correct? 
 
Answer: 54,100 cy was correct.  However, this Amendment has changed the total bid quantity of line item 0002 
(see the revised bid schedule and the revised specs). 

 
2. Page 4 of 149 – Item No. 0003 
 

Should not have unit price and amount line next to description. 
 
Answer: Correct, this is an informational CLIN and should only include the Supplies/Services Description.  
This change has been made to this line item in this Amendment. 
 

3. In reference to the above solicitation I can’t clearly view the elevation noted on the plan views of the channel 
drawing. 

 
Answer: Revised Drawings have been issued that plot the survey on lighter aerials so that the elevations can be 
more clearly seen. 
 

4. Some of the drawings for this solicitation illegible.  The words that are on top of the photos can not be read. 
 

Answer: Revised Drawings have been issued that plot the survey on lighter aerials so that the elevations can be 
more clearly seen. 


